Brief Notification dated 3rd April 1951.

No. 3. Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Electrica Division, Tumkur, up to 3 P.M. on 1st May 1951, for the works detailed below :—

Sl. No.	Particulars of work	Approximate amount of estimate. Rs.	Tender deposit. Rs.	Period for completion of work.	Minimum monthly progress required. Rs.
	Construction of Electrical buildings at Hiriyur—A—Power Supply to Hiriyur.				
1	Office and Stores as per Drg. No. G. 324	7,840	392	6 months	1,500
2	One block of Senior Operators Quarters as per Drg. No. G. 379 with latrine ...	11,670	590	6 Do	2,000
3	One double block of Operators quarters for Accounts Clerks and line mechanics as per Drg. No. G. 383-A with latrine. (This is likely to be changed into two independent blocks as per Drg No. G. 473.)	10,250	548	6 Do	1,800
4	Two Linemen's quarters as per Drg. No. G. 650 (modified) with latrine. (Block No. 1)	6,850	274	4 months	1,800
5	Do do do do (Block No. 2) ...	6,850	274	4 Do	1,800
6	Do do do do (Block No. 3) ...	6,850	274	4 Do	1,800
7	Do do do do (Block No. 4) ...	6,850	274	4 Do	1,800
	B. in connection with Davangere—Tumkur Transmission Line.				
1	Two Linemen's quarters as per Drg. No. G. 650 (modified) Latrine (Block No. 1)	6,350	274	4 Do	1,300
2	Do do do do (Block No. 2)	6,850	274	4 Do	1,800
3	Half block of 2 Linemen's quarters as per Drg. No. G. 650 (modified) with latrine (Block No. 3).	3,600	180	3 Do	1,200
4	One block of line Mechanics quarters as per Drg. No. G. 473 with latrine ...	7,560	274	4 Do	2,000
	C. in connection with 13-2 K.V. Chitaldrug,—Hiriyur Transmission Line.				
1	One block of 2 Linemen's Quarters as per Drg. No. G. 650 (modified) with latrine	6,850	274	4 Do	1,800

1. The tenders will be opened in public at 3 P.M. on 25th April 1951. The work should be completed and handed over to the Department in tidy condition within the period noted and the monthly progress should not be less than the amount specified against each work failing which penalty as per agreement or departmental rules in force at the time will be enforced.

2. The plan, detailed estimate and the conditions may be seen at the Offices of the Executive Engineer, Electrical Division, Tumkur, the Assistant Engineer, No. I, Electrical Sub-Division, Tumkur or the Offices of Power and Lighting of this Department for Works in their sections on all working days during the office working hours.

3. Tenders are to be submitted in prescribed forms only which can be had from this office on payment of Re. 0-4-0 per set of form for each work.

4. Detailed conditions of tender notification can be seen published in tender notification No. 38, dated 19th March 1951, published in Page 269, Part VI of the *Mysore Gazette*, dated 8th March 1951.

L. NARAYANA JOIS,
Ex. Engr.

29b

OFFICE OF THE EXECUTIVE ENGINEER, TUNGA ANICUT DIVISION, GAJANUR POST. (SHIMOGA)

Abstract Notification dated 5th April 1951.

The attention of the public is drawn to the notification dated 5th April 1951, published in the *Mysore Gazette*, calling for sealed quotations for Supply of Bond Stones required for the year 1951-52 for Tunga Anicut Works.

The last date for receipt of Quotation is 23rd April 1951, and the earnest money required is Rs. 100 only.

326

Abstract Notification dated 5th April 1951.

The attention of the public is drawn to the Notification dated 5th April 1951, published in the *Mysore Gazette* calling sealed quotations for Supplying Block Stones required for the year 1951-52 for Tunga Anicut Works.

The last date for receipt of quotations is 23rd April 1951, and the earnest money required is Rs. 100 only.

326a

Abstract Notification dated 5th April 1951.

The attention of the public is drawn to the notification dated 5th April 1951, published in the *Mysore Gazette*, calling for sealed quotations for supplying face stones for the year 1951-52 for Tunga Anicut Works.

The last date for receipt of quotations is 23rd April 1951 and the earnest money required Rs. is 200 only.

326b

Abstract Notification dated 5th April 1951.

The attention of the public is drawn to the notification dated 5th April 1951, published in the *Mysore Gazette*, calling for sealed quotations for supplying skew back stones for the year 1951-52 for Tunga Anicut Works.

The last date for receipt of quotations is 23rd April 1951 and the earnest money required is Rs. 100 only.

326c

Abstract Notification dated 5th April 1951.

The attention of the Public is drawn to the notification Dated 5th April 1951, published in the *Mysore Gazette*, calling for sealed quotations for dressing face stones and bond stones, for the year 1951-52 for Tunga Anicut Works.

The last date for receipt of quotations is 23rd April 1951 and the earnest money required is Rs. 50 only.

326d

Abstract Notification dated 5th April 1951.

The attention of the public is drawn to the notification dated 5th April 1951, published in the *Mysore Gazette*, calling for sealed quotations for supplying Arch stones for the year 1951-52 for Tunga Anicut Works.

The last date for receipt of quotations is 23rd April 1951, and the earnest money required is Rs. 100 only.

L. C. MUNISWAMY REDDY,
Ex. Engr.

326e

GOVERNMENT OF MYSORE—ELECTRICAL DEPARTMENT.

OFFICE OF THE EXECUTIVE ENGINEER, ELECTRICAL DIVISION, SHIMOGA.

Notification dated 3rd April 1951.

Tender for the construction of one Block of Transmission Line Inspector's quarters G-379 at Davangere.

The attention of the contractors is invited to the Notification calling for tenders for the construction of one Block of Transmission Line inspector's quarters (G-379) at Sokke (Jagalur Taluk) in page 374, Part VI of the *Mysore Gazette*, dated 29th March 1951. Consequent to the change of Headquarters of the Transmission Line Inspector, the above building will be constructed at Davangere instead of at Sokke.

M. KRISHNASWAMY,
Executive Engineer.

19

SAGAR DIVISION.

Notification dated 22nd March 1951.

It is hereby notified for the public that the time limit for receiving the tenders notified in the *Mysore Gazette*, dated 1st February 1951, 8th February 1951 and 15th February 1951 fixing up the last date for receiving the tenders for comprehensive drainage scheme in Shikarpur Town as 23rd February 1951 is hereby extended up to 4 P.M. on 2nd May 1951.

K. SESHADRI IYENGAR,
Ex. Engr.

9911